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JPL Subcontractor Environmental, Health, and Safety Requirements 
(RFP/ITB/PO Attachment B-17) 

 

1.0  Introduction 
  

1.1 Subcontractor shall take all reasonable measures in the performance of the work under 
this Subcontract to protect the safety and health of Subcontractor’s employees and lower-
tier subcontractors, JPL employees, and members of the public who might be affected by 
Subcontractor’s work. This document describes JPL-specific environmental, health and 
safety requirements (“JPL EH&S Requirements”) that Subcontractor must comply with in 
performing work under the Subcontract.    

 
1.2 Subcontractor shall comply with these JPL EH&S Requirements and all applicable federal, 

state and local environmental, health and safety laws and regulations, and any other 
safety and occupational health measures (collectively, “Applicable EH&S Standards”).  
Subcontractor shall ensure all lower-tier subcontractors are aware of and in compliance 
with Subcontractor’s approved safety and health program and as well as all applicable 
EH&S Standards.  Subcontractor shall include the substance of this document in all lower-
tier subcontracts issued under the Subcontract.  JPL may notify the Subcontractor in 
writing of noncompliance with an Applicable EH&S Standard.  Subcontractor shall 
promptly implement any corrective measures and report in writing to JPL on the actions 
taken.     

 
 Note:  This document is not intended to and does not contain a comprehensive listing of 

all Applicable EH&S Standards.  It addresses JPL EH&S Requirements and certain 
Applicable EH&S Standards applied at JPL.  In addition to complying with this document 
as part of the Subcontract, Subcontractor remains responsible for determining for itself 
which laws and regulations apply to its work under the Subcontract and for complying 
therewith.   

 
1.3 Unless otherwise indicated in this document, Subcontractor shall submit all deliverables 

specified, including but not limited to those listed in Section VI in a Safety Manual, to the 
JPL Subcontracts Manager within the timeframe specified. 

 

2.0  Safety Requirements 

 

2.1 General 
 
2.1.1 Subcontractor is responsible for ensuring that its employees and lower-tier 

subcontractors know of the hazards associated with any specific task performed 
under the Subcontract. Subcontractors must require all employees who will perform 
work at JPL to watch one of the following Safety Awareness videos applicable to 
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the work/classification PRIOR to start of work at JPL Oak Grove facility: 

 Construction Worker 

 Construction Supervisor 

 Category A/Consultants and all classifications other than Construction 

These videos can be accessed under the Supporting Documents tile at 
http://www.jpl.nasa.gov/acquisition/terms-conditions/.   
 

2.1.2 Subcontractor is responsible for providing all safety equipment and personal 
protective equipment appropriate for the task. Subcontractor is responsible for 
providing required medical clearance and training for its employees. 

 
2.1.3 Subcontractor is responsible for maintaining a safe job site and job site perimeter 

and for providing traffic controllers for both vehicle and pedestrian traffic when the 
normal traffic pattern is interrupted by facilities or construction activities at any 
worksite. Traffic controllers and all other Subcontractor personnel working in 
roadways shall wear high-visibility vests. Subcontractor shall provide necessary 
barricades, hazard warning tape, traffic signs, and trench cover plates for 
pedestrians and vehicles.  

 
2.1.4 Any use of JPL-owned emergency equipment and fire hydrants for other than 

emergency purposes is prohibited, unless specific approval is first obtained from 
the JPL Construction Administrator. 

 
2.1.5 Subcontractor personnel shall maintain a state of cleanliness and orderliness in 

work areas at all times.  Stock items, furniture, equipment, interior decoration, 
vehicles, debris, or other substantial physical objects shall not be placed or stored 
temporarily, or permanently, in a path of emergency travel (i.e., corridor, exit door, 
stairway, or point of exit discharge), without the approval of the JPL Fire and Life 
Safety Authority having jurisdiction.  Hallways, doorways, stairwells, lobbies, and 
areas beneath stairs shall be maintained free of trash and debris and shall not be 
used as storage space.  No object shall be located in such a manner as to prevent 
access to, or use of, fire protection equipment (i.e., fire extinguisher, fire alarm pull 
stations, hydrants, fire hose outlets, sprinkler valves, or Fire Department 
connections).   

 
2.1.6 This provision is applicable during the period that proposals are evaluated under 

the provisions of the solicitation.  The proposer and its lower-tiers must complete 
and submit JPL form titled “Experience Modification Rate (EMR) Form” which 
includes the past three years’ EMR, OSHA Recordable/Lost-Time Incidents Rate 
Form. This data will be reviewed by the JPL Occupational Safety Program Office 
(OSPO) for acceptability. JPL strives to ensure that all Subcontractors have a 
current workers’ compensation EMR between 0.8 and 1.0. A proposer or lower-tier 
subcontractors with an unacceptable rate is likely to be eliminated from award 

http://www.jpl.nasa.gov/acquisition/terms-conditions/
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consideration.  JPL may, on an exception basis, permit further consideration with 
an EMR greater than 1.0.  Such further consideration would be subject to the 
submission and evaluation of a written plan of action to address the proposer’s 
unfavorable EMR and a detailed hazard assessment relative to the proposed scope 
of work.  Additionally, the proposer may be asked to provide OSHA Citation History 
- - the number of OSHA recordable injuries/illnesses per year for the past three 
years, the number of lost-time injuries/illnesses for the past three years, the annual 
OSHA recordable cases rates and lost-time case rates for the past three years.  
Any proposer would need to have both a total recordable case rate and cases with 
days away from work, job transfer, or restriction rate equal to or less than the 
current national average for the subcontractor’s respective North American Industry 
Classification System number (NAICS) published by the Federal Bureau of Labor 
Statistics.  

 

2.2      Fire Protection  

  
2.2.1   If work is required on a JPL fire protection system, Subcontractor shall contact the 

Construction Administrator to work with the JPL Fire Department or the JPL AHJ to 
turn off, or turn on the fire protection system. No personnel shall be permitted to 
operate a fire protection system other than the JPL Fire Department or a C-16 
Licensed contractor under the supervision of the JPL AHJ. 

  
2.2.2 Any impairment of a fire protection system that lasts longer than 8 hours shall be 

documented by Subcontractor using written records for approval through the 
Construction Administrator. 

 

2.3 Emergencies / Incidents and Mishap Reporting 
 

2.3.1 Dial 911 from any JPL phone in the event of an emergency, from any JPL phone 
dial 911. Dial 818-393-3333 or 818-354-3333 from a cell phone or non-JPL phone.  
Be prepared to provide the following information to the operator: your name, 
company, the nature of the problem and the location. Stay on the line until you are 
told to hang up. JPL Fire Department emergency personnel will be dispatched to 
the site.  For work being performed at Goldstone or Table Mountain Facility, refer to 
specific local emergency procedures at those facilities.  

   
2.3.1.1 The Construction Administrator shall be the initial point of contact for all 

mishaps and close calls, and will work with the Occupational Safety 
Program Office (OSPO).   

 
2.3.1.2 Mishap Reports shall be reported in accordance with the time 

requirements as specified in Table 1.  
 
2.3.1.3 The Mishap Report may be submitted using the Subcontractor’s own 
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mishap form or the Subcontractor may contact OSPO for a template 
Contractor/Other form.  If using a Subcontractor-provided form, ensure all 
required information is included.   

  
2.3.2 Notify the OSPO via the Immediate Mishap and Close Call (IMACC) Reporting Line 

(818-354-2141) within 1 hour from the time of incident, following a Type A, B, C 
(hospitalization for inpatient care of one or two people), high visibility mishap, or 
high visibility close call.  

 
2.3.3 Immediately (within 8 hours of date and time of incident) report all mishaps and 

close calls to the JPL Construction Administrator and OSPO (see Table 1). 
  

2.3.4 All mishaps shall be investigated to the extent necessary to determine the 
Proximate causes, Root Causes, Corrective Actions and Lessons Learned. 
 
2.3.4.1 The initial Mishap Report must include: 

 Detailed Incident Description 

 Mishap Reporting Classification (per Table 1) 

 Date and Time of Incident 

 Investigative findings  

 Initial corrective actions 

 Proposed and/or completed corrective actions 

 Lessons learned.   

 
2.3.5 For Lost Time and Restricted Duty cases please include the start and end dates. 
 
2.3.6 A detailed follow-up report must be submitted to the Construction Administrator 

within twenty-four (24) hours from time of mishap, and subsequent report(s) must 
be submitted to the Construction Administrator if additional information becomes 
known by Subcontractor and/or until all information required above has been 
provided.  

 
2.3.7 A detailed follow-up report must be submitted to the Construction Administrator and 

OSPO) within twenty-four (24) hours from time of mishap, and subsequent report(s) 
must be submitted to the Construction Administrator if additional information 
becomes known by Subcontractor and/or until all information required above has 
been provided.  

 
2.3.8 Mishap Reports shall be completed by the submitter within 30 work days.  
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Note:  If mitigating circumstances (i.e., corrective actions are not complete, 
subcontractor still on lost time, final cost not available) are present and a 

mishap cannot be closed within the prescribed time frame, the Mishap 

Report shall be reviewed and submitted with any updates every 30 days 
until all corrective actions are closed.  

 

2.4 Corrective Action Plan (CAP) and Lessons Learned 
 

2.4.1 For incidents requiring a Mishap Report, a draft CAP shall be development by the 
subcontractor and provided to OSPO within 2 work days of development.   

  

2.4.2  The subcontractor shall develop lessons learned from the incident. 
 
2.4.3  The subcontractor shall develop proximate cause for the incident. 
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Table 1: 

Mishap Reporting Classification and Reporting Requirements 
 JPL Mishap Reporting Classifications and their associated definitions. 

Classification Level Injury Property Damage Reporting Time Requirements to OSPO 

Type A  

Mishap 

Occupational injury or 

illness that resulted in: 

A fatality, 

or 

A permanent total 

disability 

 

Total direct cost of mission failure and property damage 
equal to or greater than $2,000,000 or more. 

 

Immediate telephonic notification (within 1 hour) of date 

and time of incident to the OSPO at  

818-354-2141 

The subcontractor must work with OSPO prior to the 

initial written Mishap Report being submitted within 8 

hours from date and time of incident 

Note: Subcontractors are responsible for Cal/OSHA 
notification.  Notify OSPO of the report to 

Cal/OSHA. 

Type B Mishap Occupational injury or 

illness that resulted in a 

permanent partial 

disability, 

or 

Hospitalization for 

Total direct cost of mission failure and property 

damage equal to or greater than $500,000 but less 

than $2,000,000. 

Immediate telephonic notification (within 1 hour) of date 

and time of incident to the OSPO at  

818-354-2141 

The subcontractor must work with OSPO prior to the 

initial written Mishap Report  being submitted within 8 

hours from date and time of incident 

Note: Subcontractors are responsible for Cal/OSHA 
notification.  Notify OSPO of the report to 
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inpatient care of three or 

more people within 30 

workdays of the 

mishap. 

Cal/OSHA. 

Type C Mishap Nonfatal occupational 

injury or illness that 

resulted in: 

Days away from work, 

not including the day 

or shift on which it 

occurred, 

or 

Restricted work, or 

transfer to another job 

not 

including the day or shift 

Total direct cost of mission failure and property 

damage of at least $50,000 but less than $500,000. 

The subcontractor shall submit an initial written Mishap 

Report within 8 hours from date and time of incident 

The subcontractor should notify OSPO (within 1 hour) 

from date and time of incident to OSPO at 818-354-

2141 when “Hospitalization for inpatient care of one or 

two” 

Note: Subcontractors are responsible for Cal/OSHA 
notification.  Notify OSPO of the report to 

Cal/OSHA. 
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on which it occurred, 

or 

Hospitalization for 

inpatient care of one or 

two 

people within 30 

workdays of the mishap. 

Type D Mishap Any nonfatal Cal/OSHA 

recordable occupational 

injury and/or illness that 

does not meet the 

definition of a Type C 

mishap.  

Total direct cost of mission failure and 

property damage equal to or greater than 

$20,000 but less than $50,000.  

The subcontractor shall submit an initial written Mishap 

Report within 8 hours from date and time of incident 

Or 

If the subcontractor has any questions they should call 

OSPO at 818-354-2141  (within 8 hour) from date and 

time of incident  

Close Call An event in which there 

is no injury or only minor 

injury requiring first aid, 

but which possesses a 

potential to cause a 

An event in which there is no equipment or 

property damage, or minor equipment 

property damage of less than $20,000, but 

The subcontractor shall submit an initial written Mishap 

Report within 8 hours from date and time of incident 

Or 

If the subcontractor has any questions they should call 
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mishap. 
which possesses a potential to cause a 

mishap. 

OSPO at 818-354-2141  (within 8 hour) from date and 

time of incident 

High Visibility   

(Mishaps or Close Calls) 

Those particular mishaps or close calls, regardless of the amount of property damage 

or personnel injury, that the Administrator, Chief/OSMA (Office of Safety & Mission 

Assurance), CD (Center Director), AA/OIA (Assistant Administrator/Office of 

Infrastructure and Administration) or the Center Office of Safety and Mission Success 

(OSMS) Director judges to possess a high degree of programmatic impact or public 

media, or political interest including, but not limited to, mishaps and close calls that 

impact flight hardware, flight software, or completion of critical mission milestones. 

Immediate telephonic notification (within 1 hour) of date 
and time of incident to the OSPO at  
818-354-2141. 

The subcontractor must work with OSPO prior to the 

initial written Mishap Report  being submitted (within 1 

hour) from date and time of incident 
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 Hazardous Material Use 

 

2.4.4 Before hazardous materials are brought on to any JPL site, two (2) copies of all 
Material Safety Data Sheets (MSDS) shall be submitted by Subcontractor in the 
Safety Manual for review by the appropriate OSPO and JPL Environmental Affairs 
Program Office (EAPO) representatives. Where hazardous materials are used at the 
job site, Subcontractor is responsible for contacting the Construction Administrator for 
MSDS related to hazardous materials used at the job site.  

 
2.4.5 Subcontractor shall immediately report all spills to the Construction Administrator.  If the 

spill results in an immediate hazard to personnel or property, Subcontractor shall call 
the on-Lab JPL Emergency number (911) for assistance. Subcontractor is responsible 
for containing and cleaning up all spills when directed based upon a determination of 
the hazard made by the JPL Fire Department.  

 
2.4.6 If Subcontractor brings radioactive sources and/or x-ray equipment on site to JPL, a 

request shall be made to the Construction Administrator for review. Requests shall be 
made at least five business days prior to bringing such materials and/or equipment to 
JPL.  Subcontractor bringing radioactive materials and/or machines/equipment utilizing 
ionizing radiation shall complete and submit Form JPL 7135, “Radioactive Materials 
Use Authorization Request” and JPL Form entitled “Radiation Machine Use 
Authorization Request,” both located under the Supporting Documents tile at 
http://www.jpl.nasa.gov/acquisition/terms-conditions/ to the Construction Administrator.  
Once the request is granted, Subcontractor may bring these onsite.   

 

2.5  Asbestos Containing Material (ACM) 
 

2.5.1 Asbestos Notification Memorandum, Form 2895 which identifies buildings known to 
contain friable asbestos containing material is incorporated into this Subcontract. 
Subcontractor shall distribute the notice to its personnel prior to starting any work. It is 
the responsibility of Subcontractor to ensure that all precautions are taken to avoid 
exposure of Subcontractor personnel, lower tier subcontractor personnel, and JPL 
employees to these materials if Subcontractor personnel will perform any work in areas 
where ACM is or might be present.  Subcontractor shall request the Construction 
Administrator provide an asbestos report identifying the specific locations of the ACM. 

 
2.5.2 OSPO shall review all subcontractor Work Plans for asbestos-related operations 

(Class I, II, III or IV) as defined in Title 8, California Code of Regulations (8CCR1529).  
If the Subcontractor will access a ceiling plenum where ACM is present in the ceiling 
tiles, fireproofing on building structural members such as I-beams and/or thermal 
system insulation on pipes and a likelihood exists that ACM will be disturbed, the 
Subcontractor shall include detailed procedures in the Work Plan of the precautions to 
be implemented to protect its personnel and the surrounding areas prior to, during and 

http://www.jpl.nasa.gov/acquisition/terms-conditions/
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after access.  The Work Plan shall also include detailed procedures for cleanup in the 
event of an accidental disturbance of ACM.  If Subcontractor performs abatement work, 
Subcontractor first shall submit an Asbestos Abatement (AA) Work Plan in the Safety 
Manual. The AA Work Plan shall consist of a detailed and comprehensive work 
description relating to the asbestos abatement and waste disposal activities. 

 
a. Upon request, Subcontractor shall provide copies of appropriate worker training, 

respirator training and fit testing, medical surveillance certificates, permits, daily 
logs, air monitoring data and laboratory analysis reports to the Construction 
Administrator.   
 

b. If Subcontractor discovers during the course of work unanticipated Presumed 
Asbestos Containing Material (PACM) and/or ACM, Subcontractor shall stop work 
immediately and notify the Construction Administrator at once with information 
regarding the location and quantity.  

 

c. When Subcontractor performs asbestos abatement, Subcontractor shall provide 
area/clearance air monitoring reports to the Construction Administrator prior to re-
occupancy. 
 

2.6 “Hot Work” Permits 

 

 Prior to starting any hot work (e.g. welding, cutting, tar kettle use or other significant ignition 
source), a Hot Work Permit must be obtained through the Construction Administrator.   

 

2.7 Trenches and Excavations  

 

2.7.1 Subcontractor shall review all underground utility drawings with the Construction 
Administrator prior to any excavation or trenching operations. A completed JPL 
Excavation Permit shall be obtained from the Construction Administrator prior to any 
digging operation (exception for hand digging 12 inches). Subcontractor shall submit a 
copy of its Cal/OSHA Annual Permit and Written Notice to Dig in the Safety Manual. 

 

2.7.2 Subcontractor shall submit a Trenching and Shoring Plan for trenches and 
excavations deeper than five feet in the Safety Manual.  If a trench or excavation will 
be deeper than 20 feet, a plan shall be completed and signed by a Professional 
Engineer (PE) registered in the State of California. 

 
2.7.3   During any excavation, if an inadvertent discovery of human remains, funerary objects, 

sacred objects, or cultural artifacts on JPL facilities occurs, excavation must cease 
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immediately.  Notification of such inadvertent discovery must be given to the 
Construction Administrator immediately following discovery.  

 

 

2.8      Elevated Work Surfaces 
 

2.8.1   A copy of Subcontractor’s current Cal/OSHA permit for all scaffolding (erection or 
dismantling) over 36 feet shall be submitted in the Safety Manual. 

 
2.8.2   When there is a potential fall of 6 feet or more, Subcontractor shall utilize one or more 

of the following means of protection: guardrail system, personal fall arrest system, 
safety monitoring system, Safetynet system, warning line system, or covers.  Selection 
of the means to protect personnel will be reviewed by OSPO in advance of the work.  
On elevated surfaces, such as roofs contractors shall use fall protection if within 15 feet 
from an unprotected edge. 

 

2.9  Lifting Operations and Lifting Permit 

 

2.9.1 For any mobile lifting and elevating operations, Subcontractor shall submit both a 
completed “Lift Permit”, Form 7118 located at http://acquisition.jpl.nasa.gov/ and a 
“Lift Plan” to the Construction Administrator a minimum of five business days in 
advance.  The Lift Plan shall include: 

 Date, time and location of the lifting operation 

 Indicate whether Subcontractor is providing the crane or the name of the crane 
company, if different 

 Current annual & quadrennial crane certificates 

 Operator’s license that meets the requirements of section 5006.1 (“Mobile Crane 
and Tower Crane-Operator Qualifications and Certification”) of the Cal OSHA 
General Industry Safety Orders 

 Size and type of mobile crane 

 Safe work plan: description of work, crew, equipment and personal protective 
equipment, risk assessment, and preventive measures 

 Diagram of the staging and work area 

 Name of JPL Construction Administrator 
 

2.9.2 OSPO will review Subcontractor’s Lift Plan and issue a permit as needed.  The permit 
may require Subcontractor to comply with certain conditions, including posting notices 
of roadway closures.  The JPL Lifting Devices Manager will review the Lift Plan for 
work involving JPL Critical Items (JCI). 
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2.9.3 Subcontractor shall maintain a safe perimeter around all lifting and elevating 

operations. All roadways and personnel access points in or near the lifting operation 
must be blocked or cordoned off and Subcontractor personnel posted at the periphery 
of posted areas to prevent pedestrians from entering into the hazard zone. 

 
 

2.10 Confined Space Entry 
 

2.10.1 The confined spaces found at JPL include, but are not limited to:  

 Manholes 

 Cooling towers 

 Elevator pits 

 Ground tanks (underground and above ground) 

 Underground tunnels 

 Environmental test chambers 

 
2.10.2 Subcontractor shall submit a copy of its Confined Space Program for Permit and 

Non-permit as required confined space entries in the Safety Manual.   
 
2.10.3 Subcontractor must provide a “Confined Space Entry Permit”, Form 2702 located 

under the Supporting Documents tile at http://www.jpl.nasa.gov/acquisition/terms-
conditions/ to allow and control entry into a confined space required such permit, in 
accordance with 8CCR5157.   

 
2.10.4 Subcontractor shall provide 24-hour advance notice to the Construction Administrator 

prior to scheduling entry into a confined space. 
 
2.10.5 Subcontractor shall be responsible for testing, classifying and permitting spaces as 

permit-required or non-permit required confined space entries, and providing 
appropriate test equipment and standby rescue personnel and equipment. 

 

2.11 Flight Program/Project Safety  

 

2.11.1 If the Subcontract involves flight project work, Subcontractor shall include in each 
Program/Project Plan prepared for a flight project a description of the risk 
management process that addresses the safety needs and special safety monitoring 
required for the flight program/project.  

 
2.11.2 Project Plans containing such requirements will be referenced in the Contract Data 

Requirements List (CDRL) issued by the Subcontracting Officer under the 

http://www.jpl.nasa.gov/acquisition/terms-conditions/
http://www.jpl.nasa.gov/acquisition/terms-conditions/
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Caltech/NASA Prime Contract. Subcontractor shall comply with any such 
requirements. 

 

2.12 Electrical Safety/Arc Flash Hazard Protection 
 

2.12.1 Subcontractor shall submit an Electrical Safety Plan in the Safety Manual. 
 

2.12.2 Energized Electrical Work Permit- If electrical equipment operating at 50 volts or more 
(phase to ground) cannot be de-energized due to the equipment design or operational 
limitations, work to be performed shall be considered energized electrical work and 
shall be performed by a written “Energized Electrical Work Permit”, Form 7029, 
located under the Supporting Documents tile at 
http://www.jpl.nasa.gov/acquisition/terms-conditions/. 

  
2.12.3   Only qualified electrical personnel holding a valid certification issued by the State of 

California are permitted to perform any installation, wiring, trouble shooting or repair of 
electrical equipment.  

 
2.12.4 Subcontractor personnel performing work on, or associated with, exposed lines or 

equipment energized at 50 volts or more shall have first aid training including 
cardiopulmonary resuscitation (CPR).  Subcontractor personnel shall be certified 
annually to perform CPR, and first aid training shall take place once every three years. 

 

2.13 Lockout/Tagout/Blockout 
 

2.13.1 Subcontractor shall submit its Lockout/Tagout/Blockout Program to perform any 
maintenance and servicing of machinery, equipment, or energy source(s) in the 
Safety Manual.  

  
2.13.2 Subcontractor shall ensure that a machine/equipment-specific lockout/tagout/blockout 

procedure is established in writing prior to performing any maintenance and/or 
servicing of machinery, equipment, or energy source(s), and shall ensure compliance 
to the procedure by its employees. 

 
2.13.3 For the purposes of lockout/tagout/blockout, only red padlocks shall be used.  Locks 

shall be individually keyed. 
 
2.13.4 Locks shall be installed with a Lockout tag that has the name and phone number of 

the Authorized Individual installing the lock. 
 
2.13.5 Each lock shall have a primary key.  The primary key shall, at all times, be in the 

possession of the Authorized Individual that applied the lock. 
 

http://www.jpl.nasa.gov/acquisition/terms-conditions/
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2.14 Human Factors 
 
 As defined by NASA, Human Factors is a multi-disciplinary effort to acquire knowledge about 

people at work and apply that knowledge to the functional relationships between people, 
tasks, technologies, and environment for safe and efficient human performance.  Occupations 
requiring prolonged or unusual work schedules may impact employee’s health, safety, work 
quality, and program/project activity schedule.  JPL gives high priority to addressing potentially 
detrimental impacts of unusual or varying work times to create a safe, healthy work 
environment, and minimize undesirable outcomes.  If Subcontractor personnel will be working 
greater than 60 hours over a two-week period, Subcontractor shall develop human factors 
mitigation procedures and provide them to the Construction Administrator as requested.  

 

 

2.15 Hearing Conservation 

 
Note:  The Hearing Conservation requirements below are not applicable to construction work.  
 
2.15.1 Subcontractor shall comply with the NASA Hearing Conservation requirements 

specified in NPR 1800.1C, NASA Occupational Health Program Procedures, Section 
4.8 for its personnel.  Access this document at: http://nodis3.gsfc.nasa.gov/. 

 
2.15.2 Subcontractor shall maintain a Hearing Conservation Program and Performing 

Noise Monitoring as required by NPR 1800.1C. 

 
2.15.3 Subcontractor shall provide a copy of its written Hearing Conservation Program, 

training records, and evidence of annual audiograms, if requested. 

2.16 Ground Based Pressure Vessels and Systems 

Access - The JPL Pressure Systems Manager, the pressure vessel and/or system (P/VS) 
owner’s Inspector and the Inspector’s delegates shall have access to any place where work 
concerned with pressure vessels or pressurized systems (PV/S) is being performed. This 
includes manufacture, fabrication, heat treatment, assembly, erection, examination, and 
testing of the PV/S. The JPL Pressure Systems Manager shall have the right to audit any 
examination, to inspect the piping using any examination method specified by the engineering 
design, and to review all certifications and records necessary to ensure that the current 
applicable Building Code and NPD 8710.5 (dated 3/12/2008) requirements are met.  

 

2.17 Boom Lift Parking and Storing 

 Subcontractor shall adhere to the parking and storing requirements for boom lifts listed below: 

 Select a safe parking location with a firm level surface clear of obstruction and traffic 

http://nodis3.gsfc.nasa.gov/
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 Lower the boom to the stowed position, rotate the turntable so the boom is between the 
non-steering wheels 

 Turn the key switch to the off position and remove the key to secure from unauthorized 
use 

 Chock the wheels. 
 
 

3.0  JPL Safety Reporting 

 
3.1 Safety concerns may be reported by calling Immediate Mishap and close call (IMACC) 

Reporting Line (24/7)-818-354-3141 or the Anonymous Hazard Reporting Hotline at 818-393-
6483.   

 

4.0  NASA Safety Reporting System (NSRS) 

 

4.1 The NASA Safety Reporting System (NSRS) is an anonymous, voluntary, and responsive 
reporting channel to notify NASA’s upper management of concerns about hazards.  Any NASA 
employee, Subcontractor employee, or Subcontractor working in support of NASA may use 
the NSRS to report safety concerns.  The NSRS is designed to supplement local hazard 
reporting channels.  Any hazards or safety concerns should be reported using established 
safety reporting procedures.  

 
We encourage all subcontractors to report safety concerns by using the JPL Safety reporting 
process as noted above in Section III as the first step. 

 

 

5.0  Environmental Requirements 

 

5.1 Hazardous Waste 

 Note:  Subcontractor shall not use JPL trash containers for any type of disposal. All general 
trash is the responsibility of the Subcontractor except as noted in Section C, below.  

 Note:  Unless otherwise specified in the Subcontract, Subcontractor shall remove all 
containers with unused chemicals that are not waste from the site, including partially full 
containers of adhesive, solvent, paint, roofing tar, etc.  Disposal of partially or completely filled 
chemical containers at JPL is prohibited.   
 
5.1.1 Subcontractor is responsible for properly segregating hazardous waste.  Subcontractor 

shall maintain all hazardous waste containers located on the work site in a manner 
which conforms to the Resource Conservation and Recovery Act, and applicable state 
laws.  
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5.1.2 Subcontractors shall supply its own roll off bins and drums for hazardous waste 

accumulation and transport.  All roll off bins and drums must be D.O.T. compliant.   
 
5.1.3 Subcontractor shall ensure all hazardous waste is properly identified and put into the 

properly labeled container.  All containers should remain closed except when adding 
waste to the container.  Accumulate hazardous waste indoors.  Keep hazardous waste 
containers near the point of generation.  Segregate waste by type to prevent co-
mingling; flammable, corrosive, toxic, or reactive. 

   
5.1.4 Subcontractor shall coordinate with the Construction Administrator for approval of any 

hazardous waste accumulation, transport or disposal. Subcontractor is responsible for 
off-site disposal of hazardous waste.   

 
5.1.5 Subcontractor shall schedule hazardous waste collection by calling the EAPO 

Representative when the quantity limitation of the container is reached, or within nine 
(9) months of the waste accumulation start date on the 2799-S hazardous waste label, 
whichever occurs first. Up to 55 gallons of the same type of hazardous waste, or one 
quart of acutely hazardous waste at the point of generation may be accumulated for up 
to nine (9) months, or when the quantity limitation of the container is reached, 

whichever occurs first.   
 
5.1.6 Subcontractor shall prepare Hazardous Waste Manifests, Land Disposal Restriction 

Forms and Profiles, and send copies of the documents for approval to the EAPO 
Representative at least 72 hours prior to scheduled transport.  Only the EAPO 
Representative or designee has the authority to sign manifests for loads of hazardous 
waste or acutely hazardous waste. 

 
5.1.7 Subcontractor shall manage all empty hazardous materials containers greater than five 

(5) gallons, and empty extremely hazardous waste containers, as hazardous waste.   
 
5.1.8 Fluorescent light tubes shall be managed as a hazardous waste (universal waste), 

boxed, and sent to the rear of Building 305.  
 

5.2  Air Quality 

 

5.2.1 Subcontractor shall post equipment operating permits as necessary.  Contact the 
Construction Administrator for any questions regarding proper permitting requirements.    

 
5.2.2 Contaminated wipes shall be disposed of as hazardous waste. Used or contaminated 

rags shall be contained when not in use.  
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5.2.3 Subcontractor shall use compliant paint gun(s). Prior to use of paint gun(s), contact the 
Construction Administrator to ensure the use of paint gun(s) has been approved and/or 
is appropriate to use. 

 
5.2.4 JPL falls under the South Coast Air Quality Management District requirements; 

therefore all Subcontractors shall use material compliant with this District’s rules and 
regulations. 

 
5.2.5 Subcontractor shall report usage and emissions from their internal combustion engines 

directly to the South Coast Air Quality Management District as required if operated 
under 72 hours/quarter, and shall provide name, address and type of work performed to 
the EAPO Representative AND Construction Administrator. 

 
Note:  Monitoring and reporting of the duration of operating time and emissions from 
equipment operated by Subcontractors is not required if the equipment is exclusively 
used for the following purposes that do not contribute to the manufacturing process:  
landscaping and grounds maintenance, maintenance and repair of structures, 
equipment, and their appurtenances, construction and demolition, or environmental 
investigation, testing, and remediation.  

 

5.3 Trash and Recyclable Material  

 

5.3.1 If Subcontractor construction activity is expected to generate debris in excess of 10 
cubic yards over the course of the activity, Subcontractor shall contact the Construction 
Administrator.  Subcontractor shall procure a separate dumpster specified for the debris 
and arrange for its disposal. Plant material and soil shall be disposed of by the 
Subcontractor and not placed in JPL bins, except for: 

 

 scrap metal is allowed in the JPL scrap metal roll-off bin.  
 

 cardboard waste is allowed in the JPL cardboard bin. 
 

5.4  Wastewater  

 

5.4.1 Prior approval must be obtained from the EAPO Representative or designee before 
Subcontractor washes any material into the sanitary sewer system.   

 
5.4.2 Subcontractor shall under no circumstances wash any materials outside without prior 

approval from the EAPO Representative or designee.  
 
5.4.3 All chemical containers greater than five (5) gallons shall have secondary containment 



 
 

 

 
Jet Propulsion Laboratory 

California Institute of Technology 

 

Exhibit IX 
RFQ BAK-2624-935432 
March 15, 2017 
 

 

19 of 21 JPL 2885, 9/16    

 

and be covered when stored outside.  

5.5    Soil  

 

5.5.1 Subcontractor shall contact the Construction Administrator for pre-approval of all 
disposal sites to which JPL soil and asphalt is sent.   

 
5.5.2 In case of an unusual odor or color in the soil, Subcontractor shall contact the 

Construction Administrator for resolution determination.  
 
5.5.3 All soil storage piles must be covered by plastic unless exempted by the EAPO 

Representative or designee.  If Subcontractor requests soil storage piles remain 
uncovered, Subcontractor will contact the Construction Administrator for a 
determination. 

 

5.6  Chemicals Brought On Premises 
 

5.6.1 No ozone depleting chemicals allowed for cleaning purposes may be used at JPL. For a 
listing of such chemicals see  http://www.epa.gov/ozone/science/ods/classone.html  

 
5.6.2 No NESHAP Halogenated Solvents allowed for cleaning purposes may be used at JPL 

as follows:  Carbon Tetrachloride, Chloroform, Methylene Chloride, Perchloroethylene, 
Trichloroethylene, and 1-1-1-Trichloroethane. 

 
5.6.3 Restricted use of Volatile Organic Compounds (VOC) for cleaning purposes: 

Subcontractor shall contact the Construction Administrator for prior authorization to use 
any VOC at JPL.   

 
5.6.4 The EAPO Representative or Construction Administrator will review Subcontractor 

chemical information and advise Subcontractor on the proper disposal of the container 
per JPL requirements for all targeted chemicals procured or otherwise brought on 
premises by Subcontractor.  Subcontractor must provide a list of the identified 

chemical(s) along with the MSDS in the Safety Manual. 
 
 

6.0  Safety Manual Documentation 

 
Note: To the extent required by Applicable EH&S Standards above, the mandatory documents listed 

below shall be provided to the JPL Subcontracts Manager in a Safety Manual at least 10 days prior 
to start of work.  

 Injury and Illness Prevention Program (IIPP), including applicable documentation referenced 
herein. (8CCR 3203) 

http://www.epa.gov/ozone/science/ods/classone.html


 
 

 

 
Jet Propulsion Laboratory 

California Institute of Technology 

 

Exhibit IX 
RFQ BAK-2624-935432 
March 15, 2017 
 

 

20 of 21 JPL 2885, 9/16    

 

 Experience Modification Rate (EMR) 

 Hazardous Communication Program. (8CCR 5194) 

 Site Specific Safety Plan, detailing procedures for site specific activities. (8CCR 3203 & 1509).  
A sample Site Specific Safety Plan is found under the Supporting Documents tile at: 
http://www.jpl.nasa.gov/acquisition/terms-conditions/. 

 A Fall Protection Plan (FPP) shall be submitted when personal fall protection equipment is used. 
The FPP The fall protection plan shall be prepared by a qualified person and developed 
specifically for the site where the construction work is being performed shall identify (1) the 
contractor onsite fall protection competent person, (2) anchors and (3) other fall protection 
equipment being used.  

 Site Specific Permits (i.e., trenching and shoring (8CCR1503); Confined Space Entry 
(8CCR5157); Asbestos Abatement Notification (8CCR1529), as required. 

 Required certifications and/or training records of employees as referenced in this document. 
(8CCR3203) 

 Medical approval to wear respiratory protection. (8CCR1531, 5144) 

 Medical approval to work with, but not limited to asbestos, cadmium and lead. (8CCR1529, 1532 
& 1532.1) 

 Hearing Conservation Program (8CCR 5095-5100) 

 Bloodborne Pathogens Program (8CCR 5193) 

 Respiratory Protection Program (8CCR 3409 and 5144) 

 Heat Stress Program (8CCR 3395) 

 Lockout/Tagout/Blockout (8CCR, 3314). 

 Baseline medical eye exam for Class 3B and 4 laser users. (ANSI Z136.1, Section 6.3.1) 

 Training Documentation: Proof of training in the following areas for all applicable personnel 
working on the job site:  

 asbestos and lead 

 confined space 

 hazard communication 

 fall protection 

 mobile crane operations 

 scaffold erection/dismantling 

 respiratory protection 

 power-actuated tools 

 industrial/lift trucks (forklifts) and tractors 

 electrical  

 elevating work platforms and aerial devices 

 excavation 

 lockout/tagout/blockout 

http://www.jpl.nasa.gov/acquisition/terms-conditions/
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 heat stress 

 roofing operations 

 welding and cutting safety 

 LASER 

 ladders 
 

 

 


